STATE CONTROLLER’'SOFFICE
RISK ASSESSMENT
WORKING DRAFT FOR PILOT PROGRAM
As of November 28, 2006

CLIN CONTRACT ROUTING NUMBER: Vendor name:

BACKGROUND: Asaresult of the State Controller’s Office Contract Improvement Process Initiative conducted in the

fall of 2006, the State Controller has determined that there are now categories of risk associated with state contracts. For
purposes of this discussion, the categories are described as. “automatic low risk” and “automatic high risk”. Automatic
“low risk” contracts do not need a risk assessment and can be signed off by the agency/institution controller or other
delegate; however automatic “high risk” contracts will now require the review and approval of the State Controller. These
contracts will no longer be delegated to the agency controller for review and signature.

The following are considered " automatic low risk”:

Interagency agreements using the state’ s standard contract template. Amendments to interagency agreements are
also included.

Current Phase | waived contracts approved and reviewed by the Attorney General Office and State Controller’s
Office.

Other approved agency specific contract templates previously approved and authorized in writing by the State
Controller which are not part of the Phase | waiver program,;

Modification tools — options, change orders, funding letters, task orders which are consistent with the original
contract and in compliance with the State Controller’s policy on “ Sate Contract Modifications’ .

Amendments:

1. Extend ending date by one year;

2. Any rate increases consistent with the terms of the original contract;

3. Do not change the scope of the original contract;

4. Lessthan 3 amendments; (4 or more amendments to the same contract requires a “risk factor” analysisto be
completed);

Re-statement of amendments — (which incorporates all prior amendments plus original contract);

Making changes that are required and consistent with state law such as the addition of the Illegal Alien
language to the Special Provisions.

o ul

The following are considered " automatic high risk”. These contracts are required to be forwarded to the State Controller
for review and approval. *

Contingency contracts defined in CRS 24-17-203;

Energy Performance contracts CRS 24-30-200;

All lease purchase contracts and |ease purchase contracts with an option to buy (except for Higher Education);
Operation of prison contracts;

Master Task Order Contracts;

All land purchases;

All sales of state owned land and property;

Outsource contracts as defined in Fiscal Rule 3-1;

COPS (certificates of participation);

Contracts that involve dangerous activities or hazardous materials,
Employee Settlement agreements; and

Employee Voluntary Separation agreements

* The State Controller may provide specific delegation to an agency for these items depending on agency expertise in

the particular subject matter.

Risk Factor Checklist Instructions: If neither automatic risk defined above applies, please complete this checklist by
indicating low, medium or high risk for each factor listed, and then make an overall risk determination.
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Low Medium  High N/A |Factor
1 Dollar Amount of Contract

A Dollar Amount is beyond dollar limits or range
amount delegated to the agency by the State
Controller. (NOTE: For purposes of the
“pilot”, $100,000 and below is low risk;
above $100,000 is high risk). Please
explain high risk in Comments section
below

2 Contract Format

A The state’s standard model contract or the
standard wizard contract template has been
used.

B The State’s current version of the Special
Provisions used without any modifications.

C State’s General Provisions used without
modifications (no deletions or additions).

D Pre-Approved SCO contract template used
without modification.

E Vendor is asking to change terms and
conditions that would create a high impact
and high probability of risk.

F Agency amends vendor's form agreement
to create State contract that complies
with State fiscal rules and policies

3 Statement/Scope of Work

A Meets State Uniform Standards, Clearly
Written and Defined as to the work being
performed.

B The SCO Statement of Work Form Used
Without Modification

C A detailed budget is with the contract that
clearly explains all expenditures of the
contract dollars.

D TO BE DEVELOPED on 12-5-06
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Low Medium  High N/A

[Factor

4 Contract Nature and Complexity

A Within Agency Norms and Experience

B Purchase is for existing technology, services
or goods (NOT new technology)

C NOT Complex IT Services/Software or other

services (Multiple Government Jurisdiction
Impact)

5 Contract Has Other Unusual Activities or
Circumstances Suggesting Adverse Risk to the

State

A State staff does NOT rely on Contractor to
Transfer Knowledge to State Employees

B Contract is “Revenue Generating”, there are
NO terms and conditions that obligate the
State to compensate the contractor.

C Simple lease that does NOT include build
out/construction requirements by Lessor.

D Contractor NOT selected by Sole Source

E Contract is within the 5-year limit.

F Dependency on subcontractor or non-
contractual 3rd party is addressed

G There is adequate insurance required for the
contract. The contract does NOT need extra
insurance protections.

H Warranties are sufficient

OVERALL CONCLUSION - What category of risk is
your contract?

WRITTEN EXPLANATIONS

-

Low Risk

High Risk If your overall conclusion is that this contract is deemed "high risk”, then please prepare an

Executive Summary that explains the reasons for the high risk and the steps the agency has
taken to address the risks, and attach this documentation with the Risk Assessment.

If your overall conclusion is that this contract is deemed to be "low or medium risk," then
please explain why in the space below.

Comments Please add any comment to further explain any of the factors stated above. If more space is
needed, please attach an additional sheet with your comments.




